

00 91 03 ADDENDUM NUMBER 3

Project: <u>HEB & Al Kruse Tennis Centers (Bond 2012)</u>	Project Number: <u>E12118</u>
Owner: <u>City of Corpus Christi</u>	
City	
Engineer: <u>Jerry Shoemaker, P.E.</u>	
Designer: <u>CLK Architects & Associates</u>	
Addendum No. <u>03</u> Specification Section: <u>00 91 03</u> Issue Date: <u>2/16/15</u>	
Acknowledge receipt of this Addendum in the Bid Form submitted for this Project. Failure to acknowledge receipt of this addendum in the Bid Form may render the Bid as non-responsive and serve as the basis for rejecting the Bid.	
Make the additions, modifications or deletions to the Contract Documents described in this Addendum.	
Approved by: <u>Jerry Shoemaker</u> <u>2/16/15</u> <i>Jerry Shoemaker</i>	
Name	Date
Addendum Items: <u>Notice of Rebid</u>	

NOTICE OF REBID

NOTICE OF REBID

- A. Bidders are hereby notified that due to lack of response to bid for subject project on Wednesday, February 11, 2015, project will be repackaged and rebid.

Thank you for your interest in this project.

END OF ADDENDUM NQ. 3